
ANNEX-D 

REPUBLIC OF THE PHILIPPINES 
DEPARTMENT OF ENERGY 

HYDROPOWER SERVICE CONTRACT 
(HSCN0._- -  

This HYDROPOWER SERVICE CONTRACT (this "RE Contract"), made and entered 
into this DATE OF EXECUTION in Bonifacio Global City, Taguig City by and between: 

The REPUBLIC OF THE PHILIPPINES, hereinafter referred to as 
"GOVERNMENT", through the "Department of Energy", hereinafter 
referred to as the "DEPARTMENT", a government agency established 
pursuant to Republic Act No. 7638, as amended, with principal office 
address at the Energy Center, Rizal Drive, Bonifacio Global City, Taguig 
City, Metro Manila, represented herein by its Secretary, Name; 

-and- 

COMPANY NAME, hereinafter referred to as the "RE DEVELOPER", a 
corporation duly organized and existing under the laws of the Republic of 
the Philippines, with principal office address at Company Address, 
represented herein by its Designation, Name; 

Each of the DEPARTMENT and the RE DEVELOPER is referred to as a "Party", and 
collectively as the 'Parties". In the implementation of this RE Contract, the 
GOVERNMENT shall act through and be represented by the DEPARTMENT. 

WITNESSETH: 

WHEREAS, all forces of potential energy in public and/or private lands, within the 
Philippine territory, belong to the State and their exploration, development and utilization 
are governed by Section 2, Article XII of the 1987 Constitution; 

WHEREAS, under Republic Act No. 7638, as amended, otherwise known as the 
Department of Energy Act of 1992, the DEPARTMENT shall establish and administer 
programs for the exploration, development and utilization of energy resources, including 
Hydropower Resources; 

WHEREAS, under Republic Act No. 9513, otherwise known as the Renewable Energy 
Act of 2008 (the "Act"), the exclusive right to explore and develop a particular renewable 
energy area shall be through a Renewable Energy Service/Operating Contract ("RE 
Contract"); 

WHEREAS, pursuant to the Act, the RE DEVELOPER has agreed to enter into this RE 
Contract with the DEPARTMENT covering the Contract Area for the Project with the 
corresponding rights and obligations stipulated herein; 

WHEREAS, the RE DEVELOPER has been determined by the DEPARTMENT to be 
legally, technically, and financially qualified to enter into this RE Contract; 
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ANNEX-D 

NOW, THEREFORE, for and in consideration of the terms and conditions set forth 
herein, the Parties hereby stipulate and agree as follows: 

SECTION I 
SCOPE 

1.1 This RE Contract is entered into, with the services, technology and financing to 
be furnished by the RE DEVELOPER for its conduct of Hydropower Operations, 
in an economically viable manner. 

1 .2 This RE Contract shall cover the Contract Area only as provided under Section V 
(Contract Area) hereof. 

1.3 The RE DEVELOPER is hereby appointed and constituted by the DEPARTMENT 
as the Party having the exclusive right to explore, develop, and utilize the 
Hydropower Resources within the Contract Area as defined herein. 

1.4 The RE DEVELOPER may pursue any Additional Investment or New Investment 
within the Contract Area and shall be solely responsible for providing the 
necessary services, technology, equipment and financing therefor. In case of 
New Investment, the Parties shall enter into a new RE Contract at the option of 
the RE DEVELOPER, subject to approval of the DEPARTMENT. 

1.5 The RE DEVELOPER shall assume all the technical and financial risks under this 
RE Contract without any guarantee from the GOVERNMENT and shall not be 
entitled to reimbursement for any expense incurred in connection with this RE 
Contract. 

SECTION II 
DEFINITION OF TERMS 

2.1 The words and terms under this RE Contract, unless otherwise specified in the 
Act and its IRR or in relevant laws and regulations, shall have the meaning in 
accordance with the following definitions: 

a) 'Abandonment and Termination Plan" refers to the plan prepared by the 
RE DEVELOPER submitted not later than three (3) months from Effective 
Date in the case of Pre-Development Stage and five (5) years from 
confirmation of the Declaration of Commerciality and approved by the 
Department of Environment and Natural Resources (DENR) and the 
DEPARTMENT for the decommissioning, abandonment and surface 
restoration or rehabilitation of the Contract Area, and such abandonment 
work plan may be amended, supplemented or modified by the Parties from 
time to time; 

b) "Accounting Procedures" refers to the set of procedures, guidelines, and 
arrangement between the Parties, and any amendments thereto, to govern 
the applicable treatment of expenses, costs, and income, set forth in 
Annex "B", which forms an integral part of this RE Contract; 
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c) "Additional Investment" refers to investments relating to improvements, 
modernization, rehabilitation, or expansion duly registered with the 
DEPARTMENT, subject to the conditions to be determined by the 
DEPARTMENT, such as, but not limited to, the following: 

I. Identification of and investment in sequential phases/stages of 
production, or undertaking scheduled modernization or 
rehabilitation of the Hydropower Systems; and 

ii. Improvements to the Hydropower Systems such as reduced 
production/operational costs, increased production, improved 
operational efficiency, and better reliability of the Project; 

d) "Affiliate" refers to any person or group of persons, directly or indirectly, 
through one or more intermediaries, controls, is controlled by, or is under 
common control with, the RE DEVELOPER. As used herein, "control" 
shall mean the power to direct or cause the direction of the management's 
policies of a person by contract, agency or otherwise; 

e) "Certificate of Confirmation of Commerciality" or "00000" shall refer 
to the certificate duly signed by the DOE Secretary confirming the 
Declaration of Commerciality by the RE DEVELOPER and shall serve as 
notice to proceed for the construction of the RE Project or the installation 
of the RE Facilities. The date of issuance of the COCOC shall be 
considered as the commencement date of the Development Stage of the 
RE Project; 

f) "Certificate of Registration" refers to that certification issued to the RE 
DEVELOPER upon the Effective Date of this RE Contract or upon 
approval of New Investment, to serve as the basis for its entitlement to the 
incentives provided under the Act; 

g) "Commercial Operation" shall refer to the phase commencing at the 
operation of the RE Project, following the successful testing and 
commissioning of the RE Project, and confirming its readiness to inject 
power to the grid to sell or supply its produced energy, as duly confirmed 
by the DEPARTMENT and other relevant regulatory bodies; 

h) "Commercial Quantities" shall mean quantities of electricity to be 
generated using commercially viable technology to develop the 
Hydropower Resources providing, or capable of providing, revenue from 
sales of electricity that exceed or would exceed the RE DEVELOPER's 
Cost of Goods Sold by a margin sufficient to cause a reasonably 
prudent person employing standard industry practices as to 
hydropower resources and using commercially available technology to 
develop the Hydropower Systems; 

I) "Contract Area" refers to an area where the RE Developer is given the 
exclusive right to explore and develop RE resources and which is more 
particularly described in a map with its technical description attached 
herein as Annex "A" and made an integral part of this RE Contract; 

j) "Contract Year" refers to a period of twelve (12) consecutive calendar 
months counted from the Effective Date of this RE Contract and thereafter, 
from the anniversary of such Effective Date; 
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k) "Corporate Income Tax" refers to the tax imposed upon net taxable 
income under the National Internal Revenue Code (NIRC) of 1997, as 
amended by Republic Act No. 9337 and the Act. Upon the lapse of the 
period of the Income Tax Holliday (ITH) under the Act, the RE 
DEVELOPER shall be subject to a Corporate Income Tax rate often 
percent (10%); 

I) "Cost of Goods Sold" refers to all business expenses directly incurred in 
the exploration, development, and utilization of the Hydropower Resources 
in order to produce and sell electricity and transmit the same to its 
intended location and use, which expenses are particularly described in 
Annex "B" hereof; 

m) "Declaration of Corn merciality" refers to a written declaration by the RE 
DEVELOPER stating that the electricity to be generated from the 
Hydropower Resources is of Commercial Quantities; 

ri) "Development Stage" refers to the development, production, or utilization 
of RE resources, including the construction and installation of relevant 
facilities up to the operation thereof; 

o) "Effective Date" refers to the date of the execution of this RE Contract 
subject to the payment of the signing fee and the posting of the 
performance bond covering the first Contract Year as provided hereunder; 

p) "Expatriate Expert" refers to a foreign national engaged by the RE 
DEVELOPER and/or its Subcontractor/s involved in the Hydropower 
Operations, who shall exercise his technical profession, as allowed under 
existing laws; 

q) "Expiration" refers to either the lapse of the term of this RE Contract as 
provided in Section III (Term) hereof or the surrender, abandonment, or 
waiver of the RE DEVELOPER of the entire Contract Area to the 
DEPARTMENT; 

r) "Filipino Employee" refers to any citizen of the Republic of the Philippines 
employed and/or engaged by the RE DEVELOPER and/or its 
Subcontractor/s involved in the Hydropower Operations under this RE 
Contract and such engagement is characterized as establishing an 
employer-employee relationship between such citizen and RE 
DEVELOPER; 

s) "Force Majeure" refers to extraordinary events not foreseeable or 
avoidable, events that could not be foreseen, or which, though foreseen, 
are inevitable; 

t) "Generation Facility" refers to a facility for the production of electricity; 

u) "Government Share" refers to the amount due the national government 
and LGUs from the exploration, development and utilization of the 
Hydropower Resources computed in accordance with the Act and its 
Implementing Rules and Regulations (IRR), and described in Section Xl 
(Government Share) hereof; 
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v) "Gross Income" refers to income derived from the RE DEVELOPER'S 
Hydropower Operations equivalent to the gross sales of Hydropower less 
sales returns, discounts and allowance, and Cost of Goods Sold, which is 
more particularly described in the Accounting Procedures attached as 
Annex "B" hereof; 

w) "Host LGU" refers to the LGU where the Hydropower Resources and/or 
Generation Facility is located; 

x) "Hydroelectric Power" or "Hydropower" shall be the energy produced 
from generators driven by turbines that convert the potential energy of 
falling or fast-flowing water into mechanical energy; 

y) "Hydropower Operations" shall include Hydropower exploration, 
development, production, and utilization, including the construction, 
installation, operation and maintenance of Hydropower Systems to convert 
Hydropower to electrical power and the transmission of such electrical 
power and/or other non-electrical uses; 

z) "Hydropower Resources" refer to the water resources found within the 
Contract Area to be technically feasible for the development of 
Hydropower projects, which include rivers, lakes, waterfalls, irrigation 
canals, springs, ponds, and other water bodies; 

aa) "Hydropower Systems" refer to the machines or other related equipment 
that convert Hydropower into useful electrical or mechanical energy; 
includes, but is not limited to, Hydro Turbine Generators (HTGs), electrical 
connection and transmission grids, overhead and underground electrical 
transmission and communications lines, electric transformers and 
conditioning equipment, energy storage facilities, telecommunications 
equipment, power generation facilities to be operated in conjunction with 
HTG installations, climatological and measurement equipment, control 
facilities, maintenance yards, access facilities, intake, spiliways, dams, and 
related facilities and equipment deemed by the RE DEVELOPER to be 
necessary or convenient for the production and delivery of electricity from 
Hydropower; 

bb) "Local Government UnitJLGU" refers to the territorial and political 
subdivisions of the State which organization and function are fully 
described under the Local Government Code of 1991; 

cc) "New Investment" refers to investments relating to discovery, exploration, 
development and/or utilization of new RE resources or the development of 
new Generation Facilities within the Contract Area distinct from the 
originally registered operations having separate books of accounts; 

dd) "Pre-Development Stage" refers to the preliminary assessment and 
feasibility study up to the financial closing of the Project and specifically 
covers the term provided in Section 3.1 of this RE Contract; 

ee) "Production Area" refers to that portion of the Contract Area designated 
by the RE DEVELOPER where Hydropower Resources are utilized to 
produce electricity in Commercial Quantities; 
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if) "Project" refers to the RE DEVELOPER's Hydropower Systems within the 
Contract Area, which may be implemented in one or more phases; 

gg) "Subcontractor" refers to any person or entity contracted by the RE 
DEVELOPER to provide goods or services for the purpose of this RE 
Contract, subject to the provisions of existing laws; 

hh) "Termination" refers to the right of the Parties to cancel this RE Contract 
pursuant to Section XIV (Suspension and Termination) hereof; 

"Watershed Area" refers to an area of land drained by a river and its 
tributaries and enclosed by drainage divide or mountain ridges that 
separates it from adjacent watershed or drainage basins, where the 
proposed weir/dam and Generation Facility of the Project are located and 
gets its water for electricity generation; and 

ii) "Work Program" refers to all types of plans and programs and related 
activities formulated for the performance of the work obligations by the RE 
DEVELOPER, along with the corresponding budgetary estimate, 
submitted to the DEPARTMENT under this RE Contract as Annex "C" and 
shall thereafter be updated on a regular basis. 

SECTION III 
TERM 

3.1 Pre-Development Stage. The Pre-Development Stage of this RE Contract shall 
be for a period of five (5) years from the Effective Date: Provided, That the RE 
DEVELOPER shall submit a Declaration of Commerciality duly confirmed by the 
DEPARTMENT at any time during the Pre-Development Stage otherwise, the 
term of this RE Contract shall automatically expire. 

3.2 Development Stage. Upon submission of the Declaration of Commerciality by 
the RE DEVELOPER, as confirmed by the DEPARTMENT through the issuance 
of a Certificate of Confirmation of Commerciality, this RE CONTRACT shall 
remain in force for the balance of a period of twenty-five (25) years from Effective 
Date: Provided, That at the option of the RE DEVELOPER, by written notice to 
the DEPARTMENT not later than one (1) year prior to the expiration of the initial 
twenty-five (25)-year period and so long as the RE DEVELOPER is not in default 
of any material obligations under this RE Contract, the DEPARTMENT may 
approve the extension of this RE Contract for another twenty-five (25) years, 
subject to the terms and conditions to be mutually agreed upon by the Parties. 

SECTION IV 
CONTRACT STAGE TRANSITION 

4.1 Declaration of Commerciality. Upon its determination that the Hydropower 
Resource can generate power in Commercial Quantities, the RE DEVELOPER 
shall submit the Declaration of Commerciality, along with supporting documents, 
within the Pre-Development stage. 

Page 6 of 25 



ANNEX-D 

4.2 Certificate of Confirmation of Commerciality. The DEPARTMENT shall act on 
RE DEVELOPER's Declaration of Commerciality within twenty (20) working days 
from receipt thereof provided the submission is made within the Pre-Development 
Stage as provided in Section 4.1. Within the 20-working day period, the 
DEPARTMENT shall either: a) issue the Certificate of Confirmation of 
Commerciality or b) deny the Declaration of Commerciality. 

4.3 Should the DEPARTMENT find the Declaration of Commerciality without 
sufficient basis, the RE DEVELOPER shall be given a one-time chance of thirty 
(30) calendar days from receipt of the result of evaluation to rectify its 
submission. Otherwise, the request of issuance of Certificate of Confirmation of 
Commerciality shall be denied. 

SECTION V 
CONTRACT AREA 

5.1 The Contract Area refers to the area as described in Annex "A" hereof, which the 
RE DEVELOPER has exclusive right to explore, develop and utilize the 
Hydropower Resources in accordance with this RE Contract. 

5.2 The RE DEVELOPER may, upon submission of written notice to the 
DEPARTMENT, surrender or waive the entire Contract Area or any portion 
thereof without prejudice to any other outstanding liability or costs. In case the RE 
DEVELOPER completely ceases its operations, the provisions under its 
Abandonment and Termination Plan shall apply consistent with its Environmental 
Compliance Certificate (ECC). 

5.3 During Pre-Development Stage, the RE DEVELOPER shall delineate its 
Production Area by identifying the final location of the diversion point and the 
Generating Facility which shall be the final Contract Area during the Development 
Stage of the Project and shall form part of its Declaration of Commerciality. 

5.4 Any areas outside the proposed Production Area shall be deemed surrendered or 
waived on the date of Declaration of Commerciality. 

SECTION VI 
WORK PROGRAM 

6.1 The RE DEVELOPER shall carry out its existing work according to good industry 
practices. 

6.2 During the Pre-Development Stage, the RE DEVELOPER shall conduct a full 
Hydropower Resources assessment. 

6.3 Attached to this RE Contract is a Work Program, details of which are particularly 
described in Annex C" hereof. 

6.4 The RE DEVELOPER shall submit to the DEPARTMENT a Work Program for the 
first five (5) years from its Declaration of Commerciality and its corresponding 
budget thereof. 
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6.5 Not later than two (2) months prior to the end of the Work Program, the RE 
DEVELOPER shall submit a Work Program for the next five (5) years and shall 
do so every five (5) years thereafter. The Work Program or any revisions thereof 
shall require the approval of the DEPARTMENT. 

6.6 During the implementation of the Project, the RE DEVELOPER shall submit for 
evaluation and approval by the DEPARTMENT, a request for any revisions to the 
Work Program upon determination of such revision. The DEPARTMENT shall act 
on the request for revision and thereafter, the RE DEVELOPER may proceed to 
implement the activity without violating the provisions on the Work Program: 
Provided, that revision shall not be allowed within the first two (2) Contract Years. 
Provided, further, That the RE DEVELOPER shall be allowed to subsequently 
revise its Work Program only if it has substantially complied with all its material 
financial and technical activities under the Work Program for the immediate 
preceding Contract Year and such revision shall be allowed only once per 
Contract Year. 

6.7 In the event of failure of the RE DEVELOPER to comply with its commitments 
under the Work Program, the DEPARTMENT shall call the performance bond 
posted by the RE DEVELOPER. This is without prejudice to the right of the 
DEPARTMENT to terminate the RE Contract. 

SECTION VII 
RIGHTS AND OBLIGATIONS 

7.1 The RE DEVELOPER shall have the following rights: 

a) To be granted fiscal and non-fiscal incentives and privileges under the Act 
and its IRR, and all other existing laws that are not otherwise modified or 
repealed by the Act; 

b) To receive assistance from the DEPARTMENT: 

i. During the Pre-Development Stage, in securing access to lands and 
other areas where Hydropower Resources shall be harnessed; and 

In endorsing the Project to the other agencies of the National 
Government, LGUs, Board of Investments (BOI) and other entities for 
the acquisition of permits, licenses and clearances and availment of 
applicable fiscal and non-fiscal incentives; 

c) Have at all times the right of ingress to and egress from the Contract Area 
to and from facilities wherever located; 

d) Acquire rights-of-way and similar rights on, over, under, across and 
through the Contract Area or properties adjacent to the Contract Area, 
which constitute or is reasonably expected to constitute the Contract Area 
as the RE DEVELOPER may reasonably deem necessary. 

The DEPARTMENT shall, upon request by the RE DEVELOPER as may 
be reasonable given the attendant circumstances, assist the RE 
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DEVELOPER in securing such rights. For such purpose, the 
DEPARTMENT shall and does hereby appoint the RE DEVELOPER as its 
attorney-in-fact and does hereby give and grant to the RE DEVELOPER 
full authority to act for and on its behalf in the negotiation and conclusion 
of agreements and payments for such rights. All obligations, payments and 
expenses arising from or incidental to the acquisition of such rights shall 
be for the account of the RE DEVELOPER so as to enable the RE 
DEVELOPER to have ingress into and egress from the Contract Area and 
to perform all Hydropower Operations in accordance with this RE Contract 
and in consideration of which, entitlement to such rights shall be held in 
trust in favor of the RE DEVELOPER. 

The DEPARTMENT undertakes to provide further assistance to the RE 
DEVELOPER, including the exercise of the power of eminent domain if 
necessary, to secure such necessary or proper rights at such cost for the 
account of the RE DEVELOPER, if the RE DEVELOPER is unable to 
secure such rights at commercially reasonable costs through negotiations 
or if the same is the most expedient course of action to support the timely 
execution of Hydropower Operations; 

e) Allow, in accordance with the existing laws, to engage the services of 
Expatriate Experts who shall exercise their technical professions solely for 
the Hydropower Operations: Provided, That, Filipino Employees shall be 
given preference to positions for which they have adequate training and 
experience required by the RE DEVELOPER: and Provided, further, That 
if the employment or connection of such Expatriate Expert with the RE 
DEVELOPER ceases, applicable laws and regulations shall apply to him 
and his immediate family; 

f) Have a free and unimpeded use of Hydropower Resources within the 
Contract Area in view of the Hydropower Operations, Additional 
Investments and New Investments in regard of which, the DEPARTMENT 
shall ensure that rights, privileges and other authorizations it may grant to 
third parties will not defeat or impair such use; and 

g) Be informed by the DEPARTMENT, if at any time the latter becomes 
aware of any intended exploration, extraction or use of energy resources 
other than Hydropower Resources on the Contract Area, within thirty (30) 
days from the date it becomes aware of such intended exploration, 
extraction or other use. 

7.2 The RE DEVELOPER shall have the following obligations: 

a) During the Pre-Development Stage, upon determination of Hydropower 
Resource of Commercial Quantities, the RE DEVELOPER shall submit to 
the DEPARTMENT its Declaration of Commerciality 

b) Secure and be subject to any necessary permits, licenses, endorsements, 
agreements and clearances from all relevant government and private 
entities for the Project; 

c) Perform exploration, assessment, field verification, harnessing, piloting 
and other activities in accordance with the Work Program and provide 
technology and financing in connection with the Pre-Development Stage; 
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d) Perform the required Hydropower Operations and provide services, 
technology and financing in connection therewith; 

e) Maintain complete and accurate accounting, financial and technical 
records of its Hydropower Operations, subject to Sections X (Data and 
Reports) and XII (Confidentiality), and in accordance with the Accounting 
Procedures as provided under Annex 'B" hereof; 

f) Allow officials and representatives authorized by the DEPARTMENT 
access to the Contract Area, and to the accounts, books and records 
directly relating to the Hydropower Operations during reasonable hours 
and without causing disruption. The RE DEVELOPER shall provide such 
reasonable facilities and assistance as may be practicable to ensure the 
success of the inspection; 

g) Give priority in employment to qualified personnel in the Host LGU subject 
to Section XVI (Employment, Training and Development Programs); 

h) At the start of every Contract Year thereafter, post a performance bond or 
any other guarantee of sufficient amount but not less than the annual 
budgetary estimate for the corresponding Contract Year in favor of the 
DEPARTMENT from a list of DEPARTMENT-accredited insurance or 
surety companies. The posting of performance bond shall be conditioned 
upon the faithful performance by the RE DEVELOPER of any or all of the 
commitments and obligations under the Work Program until the 
commencement of the construction of the Generation Facility. 

Upon the commencement of the construction of the Generation Facility, 
the RE DEVELOPER shall notify the DEPARTMENT of such fact and the 
latter shall verify the same. Thereafter, the obligation to post the bond shall 
cease; 

i) Be subject to the provisions of laws of general application; 

j) Develop, operate, and maintain the Contract Area in accordance with 
accepted industry practices to enable maximum economic production of 
the Hydropower Resources; 

k) Be responsible for procurement of installation, equipment and supplies, 
and for entering into subcontracts related to the Hydropower Operations; 

I) Comply with the provisions of Department Circular No. DC2012-11-0009 
entitled "Renewable Energy Safety, Health and Environment Rules and 
Regulations", as may be amended, and in so doing, (1) exert its best 
efforts to prevent pollution and damage to the atmosphere, oceans, rivers, 
lakes, harbors and land; and (2) ensure the safety and health of its 
operating personnel; 

m) Give preference to Philippine companies/agencies entering into 
subcontracts on goods or services that are required in the Hydropower 
Operations but are not carried out by the RE DEVELOPER: Provided, 
That the goods or services are competitive as to cost, quality and 
availability; 
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n) Be responsible in the proper handling of data, samples, information, 
reports, and other documents; 

o) Maintain all meters and measuring equipment in good order and allow 
access to inspectors authorized by the DEPARTMENT; 

p) Pay the Government Share in accordance with the computation in the 
Act's IRR and taxes as may be applicable; 

q) Organize Information, Education and Communication (IEC) Campaign on 
benefits to the Host LGUs; and 

r) Comply with all rules, regulations, and guidelines issued by the 
DEPARTMENT and other government agencies that are applicable 
hereto. 

7.3 Upon the Effective Date of this RE Contract or upon the approval of the RE 
DEVELOPER's New Investment, the DEPARTMENT shall issue a Certificate of 
Registration to the RE DEVELOPER, to enable it to avail of the fiscal and non-
fiscal incentives and privileges as stated under the Act and its IRR. The 
registration shall be valid and effective for the entire term and effectivity of this 
RE Contract. 

SECTION VIII 
REPRESENTATIONS AND WARRANTIES 

Acknowledging that the GOVERNMENT, through the DEPARTMENT, has entered into 
this RE Contract in reliance upon the representations and warranties in this Section, the 
RE DEVELOPER represents and warrants as follows: 

8.1 It is a corporation or entity duly formed, established, validly existing and in good 
standing under the laws of the Philippines with full power to own its property; to 
carry on its business as it is now being conducted; and to execute, deliver and 
perform its obligations under this RE Contract, and the entering into and 
performance of this RE Contract by the RE DEVELOPER does not conflict with 
the articles of incorporation, by-laws and other constitutive documents of the RE 
DEVELOPER and has been duly authorized by all necessary corporate and legal 
action on the part of the RE DEVELOPER; 

8.2 There is no litigation, arbitration, or administrative proceeding pending or, to the 
best knowledge of the RE DEVELOPER, threatened against the RE 
DEVELOPER or its properties the adverse determination of which would 
adversely affect the ability of the RE DEVELOPER to perform or comply with any 
of its material obligations under this RE Contract; 

8.3 The RE DEVELOPER: 

a) Has not been declared in default iii respect to any of its material financial 
commitments or obligations based on their reports duly validated by the 
DEPARTMENT; 

b) Is not otherwise in default of any kind in respect of any financial 
commitment or obligation or in respect of any agreement, undertaking or 
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instrument as a party thereof by which it or any of its assets or properties 
may be bound; and 

c) Is not aware of a fact that by the service of notice and/or lapse of time 
would constitute a default in any or both of sub-paragraphs (a) and (b) 
above; 

8.4 No written material information given by the RE DEVELOPER to the 
DEPARTMENT under this RE Contract contains any misstatement of fact as of 
the Effective Date or omits to state a fact that is materially adverse to the 
interests of the DEPARTMENT; and 

8.5 The ownership of the RE DEVELOPER's capital stock complies with applicable 
laws and regulations. 

SECTION IX 
ASSETS AND EQUIPMENT 

9.1 The RE DEVELOPER shall acquire and maintain for the Project and for its 
Hydropower Operations and, such assets as are reasonably estimated to be 
required in carrying out the exploration, assessment, harnessing, piloting and 
other studies for the Hydropower Resources in the Contract Area; and the 
development, utilization and commercialization of Hydropower Resources 
therein, including the construction, installation, operation and maintenance of the 
Hydropower Systems. 

9.2 All materials, equipment, plants and other installations that are erected or placed 
on the Contract Area by the RE DEVELOPER and are owned by the RE 
DEVELOPER shall remain the property of the RE DEVELOPER up to one (1) 
year from the Expiration or Termination of this RE Contract: Provided, That upon 
the written request of the RE DEVELOPER, the DEPARTMENT shall approve an 
additional non-extendible period of one (1) year within which to remove such 
assets in the Contract Area. Thereafter, the ownership of any remaining 
materials, equipment, plants, and other installations shall be vested in the 
Government. 

9.3 The RE DEVELOPER shall be responsible for the removal and the disposal of all 
materials, equipment and facilities from the Contract Area in accordance with the 
ECC and the provisions of the Abandonment and Termination Plan as provided 
under Section II hereof. 

9.4 The ownership of all data, records, accounts, samples and other technical data 
produced or generated in the course of the Hydropower Operations that are 
confidential, proprietary in nature or otherwise not generally available to the 
public shall remain with the DEPARTMENT and RE DEVELOPER and shall be 
kept confidential in accordance with Section XII (Confidentiality) hereof. 
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SECTION X 
DATA AND REPORTS 

10.1 All data and reports, except for proprietary techniques used in developing such 
technical data and reports, must be submitted by the RE DEVELOPER in 
accordance with the format approved by the DEPARTMENT. 

10.2 The technical data and reports to be submitted to the DEPARTMENT shall 
include, but not limited to, the following: 

a) Annual Progress Report - shall be submitted not later than two (2) months 
prior to the end of each Contract Year and shall contain the summary of 
accomplishments under the approved Work Program, direct or indirect 
jobs generated, summary of fiscal incentives availed in Philippine Peso 
and status of construction with relevant comments and recommendation 
on any technical findings, among others; 

b) Procurement Plan - shall be submitted not later than one (1) month from 
the approval of the Work Program and shalt be designed according to the 
approved Work Program, containing an itemized list of equipment, 
materials, and supplies to be procured with corresponding estimated 
costs; 

c) Monthly Report - shall be submitted within fifteen (15) days from the end 
of each calendar month and shall include reservoir report and total 
electricity generated, used and exported to the grid; 

d) General Information Sheet - shall be submitted annually within thirty (30) 
calendar days from date of actual annual stockholders' or members' 
meeting; 

e) Audited Financial Statement - shall be submitted annually within ninety 
(90) calendar days from date of actual annual stockholders' or members' 
meeting; and 

f) Reports in accordance with the Department Circular No. D02012-11-0009 
entitled "Renewable Energy Safety, Health and Environment Rules and 
Regulations', as may be amended. 

SECTION Xl 
GOVERNMENT SHARE 

11.1 The Government Share shall be equal to one percent (1%) of the Gross Income 
from the sale of electricity generated from Hydropower Operations in accordance 
with the Accounting Procedures as prescribed under Annex "B" hereof. 

11.2 The RE DEVELOPER shall within sixty (60) days following the end of each 
quarter of a Calendar or Fiscal Year remit to the DEPARTMENT the Government 
Share: Provided, That any unremitted amount shall carry an interest of ten 
percent (10%) per annum reckoned from the day immediately following the end 
of each quarter of a Calendar or Fiscal Year, as may be applicable. 
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SECTION XII 
CONFIDENTIALITY 

12.1 All documents, information, data and reports produced or generated during the 
Hydropower Operations under this RE Contract shall be kept strictly confidential 
over the term of this RE Contract or any extension thereof: Provided, That 
proprietary information shall be kept strictly confidential at all times subject to 
lawful acquisitions of such information under existing laws and regulations. 

12.2 Without the written consent of the other Party, no Party shall use or disclose the 
confidential information to any third party and/or to any Affiliate not directly 
connected with the implementation of this RE Contract except the third parties 
and Affiliates in Section 12.5, and no Party shall otherwise transfer, present, sell 
or publish it in any way within the confidentiality periods. 

12.3 The DEPARTMENT may use such confidential information belonging to the RE 
DEVELOPER for the DEPARTMENT's resource mapping, data gathering, policy 
making and for government planning purposes. 

12.4 Upon the Expiration or Termination of this RE Contract, the DEPARTMENT may 
provide third parties with the data and reports submitted by the RE DEVELOPER 
pursuant to this Section: Provided, That the same are not proprietary in nature. 

12.5 Contrary stipulations notwithstanding, the RE DEVELOPER may furnish the 
information to the following third parties, subsidiaries and Affiliates, such as, but 
not limited to: 

a) Banks or other credit institutions from which finance is sought by the RE 
DEVELOPER; 

b) Third parties, subsidiaries and Affiliates that provide services for the 
Hydropower Operations, including Subcontractors and other service 
contractors; 

c) Prospective assignee/s to whom rights and obligations under this RE 
Contract are intended to be assigned; 

d) Prospective investor/s or entities with whom the RE DEVELOPER intends 
to enter into joint venture or other similar agreements for the Project; 

e) Governments and stock/commodity exchanges in accordance with the 
laws, regulations, or rules of the relevant country or stock/commodity 
exchange; and 

f) Government authorities, entities and judicial courts if required by law, 
regulation, directive, or order, to disclose. 

12.6 The information shall be revealed to those persons allowed under this RE 
Contract only if and to the extent necessary and desirable for the purpose 
intended. Each Party shall ensure that each such person to whom information is 
disclosed is informed of the confidential nature of the information and the purpose 
for which it may be used and that each such person is bound by this Section. 
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12.7 The RE DEVELOPER and its Affiliates or the DEPARTMENT, its officers, 
employees, consultants and other duly authorized representatives shall not make 
any public statement or announcement of any information produced, generated 
or acquired in the course of the Hydropower Operations, without prior written 
consent of the other Party. 

SECTION XIII 
PERFORMANCE BOND AND SIGNING FEE 

13.1 The RE DEVELOPER shall pay the signing fee in the amount of 
 Pesos (Php ) and post the performance bond 

covering the first Contract Year within fifteen (15) and thirty (30) days, 
respectively, from its receipt of notice. 

13.2 Failure of the RE DEVELOPER to comply with Section 13.1 hereof shall render 
the COR and RE Contract to be void ab initio. 

13.3 The initial amount of the bond or other guarantee as specified in Sub-section 
7.2(h) shall not be less than the annual financial commitment/budgetary estimate 
for the first Contract Year based on the Work Program. 

13.4 The amount of performance bond or other guarantee may be adjusted, subject to 
the following conditions: 

a) In the event of surrender by the RE DEVELOPER of a portion of the 
Contract Area covered by this RE Contract, the performance bond or other 
guarantee shall be reduced proportionately in accordance with the Work 
Program 

b) In the event that the RE DEVELOPER has fully expended its budgetary 
estimate under the Work Program but has not fully performed its work 
obligations, the amount of bond or other guarantee shall be equal to the 
succeeding Contract Year's budgetary estimate under the revised Work 
Program; and 

c) Such other conditions or circumstances as would reasonably warrant the 
modification of the amount of the performance bond or other guarantee. 

13.5 If the RE DEVELOPER, through its own fault, fails to observe or perform its work 
obligations under the Work Program, the DEPARTMENT, upon prior written 
notice, may proceed against the performance bond or other guarantee: Provided, 
That should the work obligations under the Work Program be fulfilled, and 
through the efficiency of the RE DEVELOPER, the corresponding actual 
expenditures thereon are lower than the estimated expenditures stated in the 
Work Program, the same shall be considered as full compliance of the work 
obligations. 

13.6 The DEPARTMENT shall release the performance bond or other guarantee not 
later than twenty (20) working days from the date of confirmation by the 
DEPARTMENT on the start of the construction of the Generation Facility. 

(Note: The amount of signing fee/bonus shall be based on the proposed installed capacity 
of the Hydropower Project at the rate of Php 5.00/kw.) 
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SECTION XIV 
SUSPENSION AND TERMINATION 

14.1 In case of the Pie-Development Stage, the DEPARTMENT shall have the power 
to terminate this RE Contract after due notice to the RE DEVELOPER on any of 
the following grounds: 

a) Non-compliance with the Work Program and the material terms and 
conditions of this RE Contract; 

b) Non-compliance with the RE technical design standards adopted by the 
DEPARTMENT; 

c) Tampering, falsifying or plagiarizing of technical design and feasibility 
study reports; 

d) Non-payment of the financial obligations agreed upon under this RE 
Contract; and 

e) Non-posting of performance bond or other guarantee within the period/s 
provided under Section XIII (Performance Bond). 

14.2 In case of the Development Stage, the DEPARTMENT shall have the power to 
terminate this RE Contract after due notice to the RE DEVELOPER on any of the 
following grounds: 

a) Non-compliance with the approved Work Program and the material terms 
and conditions of this RE Contract; 

b) Violation of the Renewable Portfolio Standards Rules, as defined in the 
Act and its lRR, and relevant Department Circulars; 

c) Non-compliance with the RE technical design standards adopted by the 
DEPARTMENT; 

d) Tampering, falsifying or plagiarizing of technical design, feasibility study 
generation and operation reports; 

e) Non-remittance of Government Share as determined by the Compliance 
Division - Financial Services of the DEPARTMENT; 

f) Non-payment of the financial obligations agreed upon under this RE 
Con tract; 

g) Non-posting of performance bond or other guarantee within the period/s 
provided under Section XIII (Performance Bond); 

14.3 In case the default of the RE DEVELOPER on account of any of the foregoing 
grounds is attributable to Force Majeure, the obligation of the RE DEVELOPER 
may be suspended for a period of one (1) year or until the Force Majeure event 
ceases to exist whichever comes earlier subject to the following conditions: 
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a) The RE DEVELOPER shall file a notice of Force Majeure to the 
DEPARTMENT within fifteen (15) calendar days from its existence; 

b) After due validation which shall be made within twenty (20) days from receipt 
of such notice, the DEPARTMENT shall issue an approval of suspension of 
contractual obligation/s affected by Force Majeure; 

C) The RE DEVELOPER shall continue to post the performance bond, if 
necessary, observe administrative requirements and comply with reportorial 
obligations on its work commitments not affected by Force Majeure; 

d) Once the Force Majeure had ceased, the RE DEVELOPER shall notify the 
DEPARTMENT within five (5) days from cessation together with the revised 
Work Program covering the remaining contract term. 

e) Any failure or delay on the part of either Party in the performance of its 
obligations or duties hereunder shall be excused to the extent attributable to 
Force Majeure. 

f) If the Hydropower Operations are curtailed or prevented by such causes, then 
the time for enjoying the rights and carrying out the obligations thereby 
affected, and all rights and obligations hereunder shall be extended for a 
period equal to the period of delay, curtailment or prevention: Provided, 
however, That the suspension of obligation shall in no way extend the term of 
the contract. Provided, further, That if operations are delayed, curtailed or 
prevented by Force Majeure for a continuous period of twelve (12) months, 
this RE Contract may thereafter be terminated, at the option of the RE 
DEVELOPER, at anytime that the Force Majeure condition still exists, subject 
to confirmation of the DEPARTMENT; 

g) The Party whose ability to perform its obligations is so affected shall notify the 
other Party thereof in writing stating the cause and such affected Party shall 
do all reasonably within its power to remove such cause. 

14.4 Notwithstanding the foregoing, this RE Contract shall be terminated without 
prejudice to the RE DEVELOPER's obligation which survive the termination of 
this RE Contract. 

SECTION XV 
DISPUTES AND ARBITRATION 

15.1 Any dispute, controversy or claim arising out of or relating to this RE Contract, 
except Section 14.1.a hereof, shall be settled amicably within a period of sixty 
(60) days after receipt by one Party of a notice from the other Party of the 
existence of the dispute. 

15.2 If the dispute cannot be settled amicably within the sixty (60)-day period, the 
Parties shall, with respect to disputes arising out of or in connection with Sections 
V (Contract Area), VI (Work Program), and XI (Government Share), refer the 
dispute to an independent expert for resolution in the manner provided below: 
Provided, That any Party, in its sole discretion, may require that the dispute be 
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referred to arbitration under Section 15.4 hereof. 

15.3 The following shall govern the rules of referral: 

a) After the sixty (60) day period in Section 15.1 has passed, any Party may give 
notice to the other Party of its intention to refer the dispute to an expert in 
accordance with the provisions of this RE Contract; 

b) The respondent shall, within twenty-one (21) days from receipt of the notice of 
intention to refer, serve the applicant a notice of intention to defend; 

c) If within fourteen (14) days after the applicant's receipt of the respondent's 
notice of intention to defend, the Parties have agreed on an expert and on the 
terms under which the dispute shall be referred to the independent expert 
mentioned in Section 15.2 hereof. In the event that within such fourteen (14)-
day period, the Parties are unable to agree upon an expert to be appointed 
hereunder or upon the terms of such expert's reference or both, then either 
Party may request the International Chamber of Commerce (ICC) 
International Centre for Expertise to appoint an expert, and the matters to be 
determined by such expert shall be those set out in the notice of intention to 
refer and the notice of intention to defend; 

d) Unless the Parties agree otherwise, any expert proceedings under this 
Section shall be required to follow the ICC Rules for Expertise in force as of 
Effective Date; 

e) The language of the expert proceedings and the expert's determinations shall 
be in English; 

f) The Parties hereby agree to be bound by, to perform this RE Contract in 
accordance with, and to implement, as the case may be, the determination of 
the expert. Failure by one Party to act shall constitute a breach of this RE 
Contract and shall be submitted to arbitration in accordance with Section 15.4 
as the sole means of enforcing the determination; and 

g) Each Party shall bear the costs and expenses of all lawyers, advisors, 
witnesses and employees retained by it in connection with the expert 
proceedings: Provided, however, That in circumstances where the expert 
determines that a matter referred to him was not subject to a bona fide 
dispute, the costs and expenses incurred by the prevailing Party and the 
expert in connection with such matter shall be paid by the non-prevailing 
Party. 

15.4 If the dispute cannot be settled within sixty (60) days by mutual discussions as 
contemplated in Section 15.1 hereof, and referral to an expert is neither 
prescribed nor elected by the Parties with respect to any technical dispute upon 
written demand of either Party, the dispute shall finally be settled by an arbitral 
tribunal (the "Tribunal") governed by and conducted in accordance with the ICC 
Rules of Arbitration (the "Rules") in force as of Effective Date (or such Rules as 
may be in force at the time such arbitration is commenced), as follows: 

a) The RE DEVELOPER will nominate one (1) arbitrator and the 
DEPARTMENT will nominate one (1) arbitrator within thirty (30) days from 
the date of a request by either Party to initiate arbitration. The two Party-
nominated arbitrators will then jointly nominate a third arbitrator within 
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thirty (30) days from the date of the appointment of the second arbitrator, 
to act as Chairman of the Tribunal. Arbitrators not nominated within the 
time limits set forth in the preceding sentence shall be appointed by the 
ICC Court of International Arbitration; 

b) Unless otherwise agreed by the Parties, the venue of the arbitration shall 
be in Metro Manila, Philippines; 

c) The language of the arbitration and award shall be in English; 

d) The Tribunal shall not be authorized to impose, and either Party shall not 
be authorized to seek from any judicial authority, any requirement that the 
Party posts security for the costs of either Party; and 

e) The decision of the Tribunal shall be final and binding upon the Parties. 
Judgment upon the award rendered may be entered into any court having 
jurisdiction, or application may be made to such court for a judicial 
acceptance of the award and an order of enforcement, as the case may 
be. 

15.5 The right to arbitrate disputes under this RE Contract shall survive the Expiration 
or Termination of this RE Contract. 

SECTION XVI 
EMPLOYMENT, TRAINING AND DEVELOPMENT PROGRAMS 

16.1 The RE DEVELOPER agrees to give preference in employment to qualified 
Filipino Employees who are residents of Host LGUs and will undertake the 
development and training of Filipino Employees for labor and staff positions, 
including administrative, technical and executive management positions. In the 
course of its operations, the RE DEVELOPER shall maintain as much as 
possible, an equal percentage men and women employees and accord them 
equal access to development and training programs. In no case shall an 
employee be denied employment and access to such development and training 
programs on the basis of sex and/or gender. 

16.2 During the Pre-Development Stage, the RE DEVELOPER shall, upon request of 
the DEPARTMENT, provide development assistance in kind in the amount of 

 Pesos (Php ). Upon confirmation of the 
Declaration of Commerciality, the RE DEVELOPER shall, upon request of the 
DEPARTMENT, provide development assistance in kind in the amount of 

Pesos (Php ). 

16.3 During the Pie-Development Stage, the RE DEVELOPER shall provide 
assistance for training programs, conferences, seminars and other similar 
activities for the DEPARTMENT's personnel in the amount of 

Pesos (Php ) per Contract Year. Upon 
confirmation of the Declaration of Commerciality, the RE DEVELOPER shall, 
upon request of the DEPARTMENT, provide assistance for training programs, 
conference seminars and other similar activities for the DEPARTMENT's 
personnel in the amount of Pesos (Php ) per Contract 
Year. This assistance shall be accumulated for the succeeding Contract Years if 
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not availed of in a given Contract Year. The RE DEVELOPER shall pay the 
unutilized amount of the training commitment prior to the Expiration or 
Termination of this RE Contract. 

16.4 The RE DEVELOPER shall undertake corporate social responsibility projects in 
Host LGUs focused on education and training of qualified and deserving 
beneficiaries, as determined by the RE DEVELOPER. 

(Note: The funds for training program and development assistance shall be computed 
based on the proposed installed capacity of the Hydropower Project at the rate of 
Php5.00/kW. Projects with installed capacity of 1MW and below shall be exempt from these 
financial obligations.) 

SECTION XVII 
MISCELLANEOUS PROVISIONS 

17.1 NOTICES 

Any notice required or given by either Party to the other Party shall be (I) in 
writing and delivered personally or sent by registered or certified mail, 
commercial courier service to the address designated in writing, (ii) by facsimile 
to the number most recently provided to such party or such other address or fax 
number designated in writing by such party and (iii) by electronic mail, to the 
electronic mail address designated in writing by such party or such other 
electronic mail address as may be later designated in writing by such party. 

Any notice or other communication so transmitted shall be deemed to have been 
given: (a) on the day of delivery if delivered personally; (b) one (1) business day 
after delivery to a commercial courier service; (c) five (5) days after mailing if sent 
by registered mail, return receipt requested, postage prepaid; or (d) when sent by 
electronic mail or facsimile, using the email address and facsimile number herein 
below provided if sent during normal business hours of the recipient, and if not so 
confirmed, then on the next business day. All such notices shall be addressed: 

To the DEPARTMENT: 

The Secretary 
Department of Energy 
Office Address 
Email Address 
Telephone/Fax Numbers 

To the RE DEVELOPER: 

Designation 
Company Name 
Office Address 
Email Address 
Telephone/Fax Numbers 

Any Party may substitute or change such address with prior written notice thereof 
to the other Party. 
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17.2 GOVERNING LAW 

The laws of the Republic of the Philippines shall apply to this RE Contract. 

17.3 ASSIGNMENT 

a) The RE DEVELOPER may assign this RE Contract to a third party subject to 
the prior written approval of the DEPARTMENT. This RE Contract shall not 
be assigned to any third party, unless such third party is qualified in 
accordance with the Act and its IRR. 

b) The RE DEVELOPER may assign or transfer part or all of its rights and/or 
obligations under this RE Contract to its Affiliate upon compliance with the 
following provisions: 

The RE DEVELOPER shall submit to the DEPARTMENT copies of 
the written document which unequivocally shows the agreement of 
the parties thereat to the assignment of the RE Contract; and 

ii. In the case of a partial assignment, the RE Developer shall 
guarantee in writing to the Department the performance of the 
assigned obligations. 

c) The RE DEVELOPER may authorize its subsidiaries, branches or regional 
corporations to implement this RE Contract, but the RE DEVELOPER shall 
remain responsible for the performance of this RE Contract. 

d) During the Pre-Development Stage, this RE Contract shall not be assigned 
except where the assignee is a subsidiary, branch or regional corporation of 
the RE DEVELOPER created for the special purpose of handling the project 
covered by the RE Contract. 

e) No assignment shall be granted if the RE DEVELOPER is in default of its 
Work Program or any of its material obligations under the RE Contract and 
other RE agreements with the DEPARTMENT. 

f) An assignment of the RE Contract, whether full or partial, to a non-Affiliate, 
may be allowed only once during the entire period covering the Pre-
Development Stage and pre-commissioning phase of the RE Contract. An 
assignment shall not be allowed to a non-Affiliate during the first two (2) years 
of the RE Contract from its effectivity. 

17.4 AMENDMENTS 

The RE Contract shall not be amended or modified in any respect except by the 
mutual consent in writing of the Parties. 

17.5 BOOKSOFACCOUNTSANDAUDITS 

a) The RE DEVELOPER shall be responsible for keeping complete books and 
accounts, in Philippine currency denominations, reflecting all transactions in 
connection with this RE Contract n accordance with the Annex "B" hereof. 
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b) The DEPARTMENT shall have the right to inspect the RE DEVELOPER's 
books and accounts directly relating to this RE Contract for any Calendar or 
Fiscal Year thirty-six (36) months following the end of each Calendar or Fiscal 
Year. Any such audit shall be completed within twenty-four (24) months from 
its commencement. Any exceptions must be made to the RE DEVELOPER in 
writing within ninety (90) calendar days following the completion of such audit. 
If the DEPARMENT fails to give such written exception within such time, then 
the RE DEVELOPER's books of accounts and statements for such Calendar 
or Fiscal Year shall be established as correct and final for all purpose. 

c) The DEPARTMENT, upon at least fifteen (15) days advance written notice to 
the RE DEVELOPER, is entitled to access, during reasonable hours without 
affecting Hydropower Operations, all books of accounts and records and may 
inspect such sites and facilities as necessary. 

d) If the DEPARTMENT notifies the RE DEVELOPER of an exception to the RE 
DEVELOPER's books of accountswithin the period specified in Sub-section 
17.6 (b), the RE DEVELOPER shall within ninety (90) days from receipt of 
written exception from the DEPARTMENT, question its validity, otherwise, the 
same shall become final and binding on the RE DEVELOPER. If the Parties 
are not able to agree on the exceptions or adjustments after ninety (90) days 
from the date of receipt of the RE DEVELOPER's response to the 
DEPARTMENT's exception report, the Parties shall resolve the dispute in 
accordance with Section XV (Disputes and Arbitration) hereof. 

17.6 SEPARABILITY CLAUSE 

Should any provision of this RE Contract or the application thereof to any 
situation or circumstance be declared null and void and/or invalid or 
unenforceable, such invalidity or unenforceability shall not affect the remaining 
provisions hereof which shall remain valid and enforceable to the fullest extent. In 
the event of such partial invalidity or unenforceability, the Parties shall seek in 
good faith to agree on replacing the invalid or unenforceable provisions with a 
provision that in effect will most nearly and fairly approximate the effect of the 
invalid or unenforceable provision through the issuance of appropriate 
supplemental contract/s or agreement/s. 
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IN WITNESS WHEREOF, the Parties have caused this RE Contract to be executed by 
their respective representatives at the place and on the date above written. 

DEPARTMENT OF ENERGY COMPANY NAME 

By: By: 

Name 
Secretary 

 

PRINCIPAL SIGNATORY 
Designation 

WITNESSES 

Name NAME OF WITNESS 
Director IV, REMB Designation 
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ACKNOWLEDGMENT 

REPUBLIC OF THE PHILIPPINES 
CITY OF TAG UIG )S.S. 

Before me, a Notary Public duly authorized in the City of Taguig, this 
 personally appeared: 

Name Competent Evidence of 
Identity 

Date and Place of 
Issuance 

DOE SECRETARY 

known to be the same person described in the foregoing instrument, who acknowledged 
before me that his signature on the instrument was voluntarily affixed by him/her for the 
purposes stated therein, and who declared to me that he/she executed the instrument 
as his/her free and voluntary act and deed as well as the free and voluntary act and 
deed of the government agency herein represented. 

This RE Contract consisting of twenty-five (25) pages, including the page on which this 
acknowledgment is written, is signed on each and every page thereof by the Parties and 
their instrumental witnesses and sealed with my notarial seal. 

WITNESS MY HAND AND SEAL on at 

NOTARY PUBLIC 

Doc. No.  
Page No.  
Book No.  
Series of 
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ACKNOWLEDGMENT 

REPUBLIC OF THE PHILIPPINES ) 
CITY OF TAG UIG )S.S. 

Before me, a Notary Public duly authorized in the City of Taguig, this 
 personally appeared: 

Name Competent Evidence of 
Identity 

Date and Place of 
Issuance 

FULL NAME ID I ID No. DATE/Place of 
Issuance 

known to be the same person described in the foregoing instrument, who acknowledged 
before me that his/her signature on the instrument was voluntarily affixed by him/her for 
the purposes stated therein, and who declared to me that he/she executed the 
instrument as his free and voluntary act and deed as well as the free and voluntary act 
and deed of the corporation herein represented. 

This RE Contract consisting of twenty-five (25) pages, including the page on which this 
acknowledgment is written, is signed on each and every page thereof by the Parties and 
their instrumental witnesses and sealed with my notarial seal. 

WITNESS MY HAND AND SEAL on at 

NOTARY PUBLIC 

Doc. No.  
Page No.  
Book No.  
Series of 
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ANNEX "A" 
CONTRACT AREA 

ANNEX "B" 
ACCOUNTING PROCEDURE 

ANNEX "C" 
WORK PROGRAM 
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