CONTRACT AGREEMENT

JUN 0 4 2024

THIS AGREEMENT made on the _____ day of ______ 2024 between **DEPARTMENT OF ENERGY (DOE)** of the Philippines (hereinafter called "the Entity") of the one part and **METASYSTEMS DEVELOPMENT, INC.** of **4F Metasystems Bldg., 2 Acacia Lane, Corner Shaw Blvd., Mandaluyong City 1552** (hereinafter called "the Service Provider") of the other part;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, *viz.*:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract;
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of *Five Million Two Hundred Eighty-Eight Thousand Pesos Only (PhP5,288,000.00)* or such other sums as may be ascertained, Metasystems Development, Inc. agrees to the Enterprise Content Management System (ECMS) Enhancement, in accordance with its Bid.
- 4. The **Department of Energy** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

FELIX WILLIAM B. P VÉNTEBELLA Undersecretary

for:

NILO R. TINGJUY General Manager for:

Department of Energy

Metasystems Development, Inc.

SIGNED IN THE PRESENCE OF:

PAOLO OIC Director, ITMS Vitness

ELLÉN B. CULOT Senior Sales Consultant Witness

eved

HELEN C. ROLDAN OIC-Chief Accounting Division Witness Off No - 01 - 24 - 05 - 122 Off Dak: May 15, 2024 PRNO - 02 - 0101 - 2024 - 50 - 0027 ₱ 5, 286, 020 - 20

- - -

ACKNOWLEDGEMENTQUEZON CITY

Before me, a Notary Public for and in the City of ______, Metro Manila, on this ______ day of <u>JUN 14</u> 2024, personally appeared:

NAME	PROOF OF	ID NUMBER
FELIX WILLIAM B. FUENTEBELLA	Passport	P7154955B
NILO R. TINGJUY	Driver's License	N01-84-047846

Both known to me and to me known to be the same persons who executed the foregoing Contract for the **Enterprise Content Management System (ECMS) Enhancement,** and they acknowledged to me the same is their free act and deed and that of the agency and the corporation which they respectively represent. This agreement consisting of three (3) pages, including the page upon which this Acknowledgment is written, has been signed by the Parties and their instrumental witnesses.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal on the date and at the place first above written.

Doc No. 451 Page No. 92 Book No. LYIII-A Series of 2014

ATTY. CONCEPTIONUE. VILLAREÑA Uctil Der Ember 31, 2025 Adm. Matter No. NE-003 (2004-2025) Poli No. 398899 - 1/04/2024, Quezon City PTR No: 5566-862 - 1/03/2024, Quezon City MCLE No. VI-01/06994 ASH Lef arc inc. Matalino corner Matakas Sheet, E Giangay Central District IV, Quezon City

S'

Contract No.: 2024-0101-EP28-0038-0019 PMD-QF-16, 27 Oct. 2023, Rev. 2